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Preface 
Preface_wo_07_11_2017 

 

Delete all but the first paragraph and add the following: 

The Forest Service, US Department of Agriculture has adopted FP-14 for construction of National Forest System 
Roads. 
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101 - Terms¸ Format¸ and Definitions 
101.01_National_3_15_2017 

Add the following paragraph to Subsection 101.01:  

101.01 Meaning of Terms. 
Delete all references to the FAR (Federal Acquisition Regulations) in the specifications when incorporating into 

2400‐6(T) Timber Sale or 2400‐13(T) Stewardship contracts. 

 

 

 

101.01_National_11_9_2016 

Add the following paragraph to Subsection 101.01: 

101.01 Meaning of Terms. 
Delete all references to the TAR (Transportation Acquisition Regulations) in the specifications. 

 

 

 

101.03_National_11_9_2016 

Add the following to Subsection 101.03: 

101.03 Abbreviations. 
(a) Acronyms. 

AGAR — Agriculture Acquisition Regulations 

AFPA — American Forest and Paper Association 

FSAR — Forest Service Acquisition Regulations 

MSHA — Mine Safety and Health Administration 

NESC — National Electrical Safety Code 

WCLIB — West Coast Lumber Inspection Bureau 

FWP – Montana Fish, Wildlife, & Parks 

 

(f) Miscellaneous unit abbreviations. 

MP  —  milepost      location 

ppm  —  parts per million    volume 

STA    station        location 
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101.04_National_11_9_2016 

Make the following changes to Subsection 101.04: 

101.04 Definitions.  
Delete these definitions and replace the following: 

Bid Schedule — The Schedule of Items. 

Bridge — A structure, including supports, erected over a depression or an obstruction such as water along a 

road, a trail, or a railway and having a deck for carrying traffic or other loads. 

Contractor — The individual or legal entity contracting with the Government for performance of prescribed 

work.  In a timber sale contract, the contractor is the “Purchaser”.   

Culvert — Any structure with a bottom, regardless of fill depth, depth of invert burial, or presence of horizontal 

driving surface, or any bottomless (natural channel) structure with footings that will not have wheel loads in 

direct contact with the top of the structure. 

Drawings — (Public Works Contracts) Design sheets or fabrication, erection, or construction details submitted to 

the CO by the Contractor according to FAR Clause 52.236‐21 Specifications and Drawings for Construction. Also 

refers to submissions and submittals. 

Notice to Proceed — (Public Works Contracts) Written notice to the Contractor to begin the contract work. 

Right‐of‐Way — A general term denoting (1) the privilege to pass over land in some particular line (including 

easement, lease, permit, or license to occupy, use, or traverse public or private lands), or (2) Real property 

necessary for the project, including roadway, buffer areas, access, and drainage areas. 

Solicitation—(Public Works Contracts) The complete assembly of documents (whether attached or incorporated 

by reference) furnished to prospective bidders. 

 

Add the following definitions: 

Adjustment in Contract Price — “Equitable adjustment,” as used in the Federal Acquisition Regulations, or 

“construction cost adjustment,” as used in the Timber Sale Contract, as applicable. 

Change — “Change” means “change order” as used in the Federal Acquisition Regulations, or “design change” as 

used in the Timber Sale Contract. 

Forest Service — The United States of America, acting through the Forest Service, U.S. Department of 

Agriculture. 

Neat Line — A line defining the proposed or specified limits of an excavation or structure. 

Pioneer Road — Temporary construction access built along the route of the project. 

Purchaser — The individual, partnership, joint venture, or corporation contracting with the Government under 

the terms of a Timber Sale Contract and acting independently or through agents, employees, or subcontractors. 
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Protected Streamcourse — A drainage shown on the plans or timber sale area map that requires designated 

mitigation measures. 

Road Order — An order affecting and controlling traffic on roads under Forest Service jurisdiction. Road Orders 

are issued by a designated Forest Officer under the authorities of 36 CFR, part 260. 

Shop Drawings — (Timber and Stewardship Contracts) Referred to as “Drawings” in FP‐14,  include drawings, 

diagrams, layouts, schematics, descriptive literature, illustrations, lists or tables, performance and test data, and 

similar materials furnished by Purchaser to explain in detail specific portions of the work required by the 

contract.  

Utilization Standards — The minimum size and percent soundness of trees described in the specifications to 

determine merchantable timber. 

 

Add Figure 101-1—Illustration of road structure terms: 
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Figure 101‐1—Illustration of road structure terms. 
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102 - Bid¸ Award¸ and Execution of Contract 
102.00_National_11_9_2016 

 

Delete Section 102 in its entirety. 

Delete Section 102.  
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103 - Scope of Work 
103.00_National_11_9_2016 

Delete all of Section 103 except Subsection 103.01 Intent of Contract. 

Delete Subsections 103.02, 103.03, 103.04, 103.05. 
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104 - Control of Work 
104.00_National_11_9_2016 

Delete Subsections 104.01, 104.02, and 104.04. 

Delete Subsections 104.01, 104.02, 104.04. 
 

 

 

104.03_National_11_4_2016 

Delete Subsection 104.03 and replace with the following:   

104.03 Specifications and Drawings.  
Refer to B(T) 5.211 in the 2400‐6(T)) or F(T).2.1.1 in the 2400‐13(T) contracts for requirements under this 

subsection.  

 

 

 

 

 

 

104.06_National_11_9_2016 

Add the following to Subsection 104.06: 

104.06 Use of Roads by Contractor.  
The Contractor is authorized to use roads under the jurisdiction of the Forest Service for all activities necessary 

to complete this contract, subject to the limitations and authorizations designated in the Road Order(s) or 

described in the contract, when such use will not damage the roads or national forest resources, and when 

traffic can be accommodated safely. 
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105 - Control of Material 
105.02_National_11_1_2016 

Delete Subsections 105.02(a) and 105.02(b) and replace with the following: 

105.02(a) Government‐provided sources.  
There are no Government provided sources or stockpiles for material on this project. 

 

 

 

105.02_National_11_1_2016 

 

Add the following to Subsection 105.02c:  

105.02(c) Contractor‐located sources. 
All material (e.g., soil, gravel, sand, borrow, aggregate, etc.) transported onto National Forest System land or 

incorporated into the work shall be weed‐free.  The Contracting Officer may request written documentation of 

methods used to determine the weed‐free status of any and all materials furnished by the contractor.   

Contractor‐provided expertise and methods to establish weed‐free status must be appropriate for the weeds of 

concern in the local area.   The following applies to this contract: 

Weeds specific to this project: 

hounds tongue, 
nap weed,  
Canada thistle,   
musk thistle,   
mullen,  
hoaryalyssum,  
oxide daisy,  
yellow toad flax,  
dalmatian toad flax,  
black henbane,  
common tansy,  
field scabious,  
leafy spurge 
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106 - Acceptance of Work 
106.01_National_11_9_2016 

Delete Subsection 106.01 and replace with the following: 

106.01 Conformity with Contract Requirements.   
Follow the requirements of FAR Clause 52.246‐12 Inspection of Construction. 

References to standard test methods of AASHTO, ASTM, GSA, and other recognized standard authorities refer to 

the methods in effect on the date of solicitation for bids. 

Perform all work to the lines, grades, cross‐sections, dimensions, and processes or material requirements shown 

on the plans or specified in the contract. 

Incorporate manufactured materials into the work according to the manufacturer’s recommendations or to 

these specifications, whichever is more strict. 

Plan dimensions and contract specification values are the values to be strived for and complied with as the 

design values from which any deviations are allowed.  Perform work and provide material that is uniform in 

character and reasonably close to the prescribed value or within the specified tolerance range.  The purpose of a 

tolerance range is to accommodate occasional minor variations from the median zone that are unavoidable for 

practical reasons. 

When standard manufactured items are specified (such as fence, wire, plates, rolled shapes, pipe conduits, etc., 

that are identified by gauge, unit mass, section dimensions, etc.), the identification will be considered to be 

nominal masses or dimensions.  Unless specific contract tolerances are noted, established manufacturing 

tolerances will be accepted. 

The Government may inspect, sample, or test all work at any time before final acceptance of the project.  When 

the Government tests work, copies of test reports are furnished to the Contractor upon request.  Government 

tests may or may not be performed at the work site.  If Contractor testing and inspection is verified by the 

Government, the Contractor’s results may be used by the Government to evaluate work for acceptance.  Do not 

rely on the availability of Government test results for process control. 

Acceptable work conforming to the contract will be paid for at the contract unit bid price.  Four methods of 

determining conformity and accepting work are described in Subsections 106.02 to 106.05 inclusive.  The 

primary method of acceptance is specified in each Section of work.  However, work may be rejected at any time 

it is found by any of the methods not to comply with the contract. 

Remove, repair, or replace work that does not conform to the contract, or to prevailing industry standards 

where no specific contract requirements are noted. Removing, repairing, or replacing work; providing temporary 

traffic control; and any other related work to accomplish conformity will be at no cost to the Government. 

(a)  Disputing Government test results. If the accuracy of Government test results is disputed, promptly 

inform the CO.  If the dispute is unresolved after reasonable steps are taken to resolve the dispute, further 

evaluation may be obtained by written request.  Include a narrative describing the dispute and a proposed 

resolution protocol that addresses the following:  

1. Sampling method; 
2. Number of samples; 
3. Sample transport; 



 

11 of 55 

4. Test procedures; 
5. Testing laboratories;  
6. Reporting; 
7. Estimated time and costs; and  
8. Validation process.  

If the evaluation requires additional sampling or testing be performed, mutually agree with the Government on 

witnessing procedures and on sampling and testing by a third party laboratory.  Use a third party laboratory 

accredited by the AASHTO accreditation program.  Provide proof of the laboratory’s accreditation for the test 

procedures to be used.  Do not use the same laboratory that produced the disputed Government test results or 

that produced the test results used as a basis for the dispute.   

The CO will review the proposed resolution protocol and may modify it before final approval and execution.   

The Government will use the approved resolution protocol test results to determine the validity of the disputed 

testing.  If the Government test results are validated, the Contractor will be responsible for all costs associated 

with developing and performing the resolution protocol.  If the Government test results are not validated, the 

Government will be responsible for all costs associated with developing and performing the resolution protocol.  

If the validity of the Government test results cannot be determined, the Contractor and Government will equally 

share all costs associated with developing and carrying out the resolution protocol. 

(b)  Alternatives to removing and replacing non‐conforming work.  As an alternative to removal and 

replacement, the Contractor may submit a written request to: 

1. Have the work accepted at a reduced price; or 
2. Be given permission to perform corrective measures to bring the work into 

conformity. 

The request must contain supporting rationale and documentation.  Include references or data justifying the 

proposal based on an evaluation of test results, effect on service life, value of material or work, quality, 

aesthetics, and other tangible engineering basis.  The CO will determine disposition of the nonconforming work. 

 

 

106.02_National_11_9_2016 

 
Delete Subsection 106.02 and replace with the following: 

106.02 Visual Inspection.  
Acceptance is based on visual inspection of the work for compliance with the specific contract requirements. 

Use prevailing industry standards in the absence of specific contract requirements or tolerances. 

 

 

 

 

106.07_National_11_1_2016 
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Delete Subsection 106.07. 

106.07 Partial and Final Acceptance.  
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107 - Legal Relations and Responsibility to the Public  
107.02_National_11_1_2016 

Add the following to Subsection 107.02: 

107.02 Protection and Restoration of Property and Landscape. 
Do not work within the wetted perimeter of streams before July 15 or after October 15. 

Do not work within 1000 feet of an occupied dwelling on any legal holiday or between 12 noon Saturday 
and 6 a.m. the following Monday. 

Adhere to all requirements in applicable agreements with private landowners, FWP, and USFS. 

 

 

 

107.05_National_11_9_2016 

Delete Subsection 107.05. 

107.05 Responsibility for Damage Claims.  
  

 

107.08_National_11_1_2016 

Delete Subsection 107.08 and replace with the following:   

107.08 Sanitation, Health, and Safety.  
Refer to specific provisions under B(T) 6.0 in the 2400‐6(T) or G(T).0 in the 2400‐13(T) contracts for 

requirements under this subsection. 
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108 - Prosecution and Progress 
108.00_National_11_9_2016 

Delete Section 108 in its entirety. 

Delete Section 108. 
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109 - Measurement and Payment 
109.00_National_11_9_2016 

Delete Subsections 109.06, 109.07, 109.08, and 109.09:  

Delete Subsections 109.06, 109.07, 109.08, 109.09.  
  

 

109.02_National_11_9_2016 

Add the following sentence to Subsection 109.02(b): 

109.02 Measurement Terms and Definitions.  
(b) Contract quantity.  

Contract quantities will be adjusted only when there are errors in the original design of 15% or more. 

 

 

 

 

109.03_National_11_1_2016 

Add the following to Subsection 109.03(c): 

109.03 Weighing Procedures and Devices. 
(c) Project weighing system.  

For aggregates weighed for payment, adjust scale weights of material to deduct the daily average moisture 

content in excess of 2 percentage points over optimum moisture as determined by AASHTO T 99 or the 

designated compaction method. If moisture determination is necessary, determine the daily average 

moisture content in accordance with AASHTO T 255, from not less than three representative samples of 

aggregate taken at random intervals each day that aggregate is being weighed. 

Manual scales may be used if approved in writing by the CO and if the method of weighing meets all other 

contract requirements.  
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151 – Mobilization 
 

Delete Section 151 in its entirety and replace with the following. 

151.01 Description 
This work consists of moving personnel, equipment, material, and incidentals to the project and performing all 

work necessary before beginning work at the project site; obtaining of permits, insurance, and bonds. This work 

also includes washing and treating construction equipment and vehicles necessary for equipment transport to 

remove seeds, plants, and plant fragments before the equipment is used on Forest Service lands, according to 

the requirements within. 

151.02 Construction Requirements 
Wash the sides, tops, and undercarriages of all construction equipment, including vehicles used for hauling 

materials off of paved roads. Remove all seeds, plants, plant fragments, dirt, mud, and debris from the 

construction equipment.  Only equipment inspected by the Forest Service will be allowed to operate within the 

project area.  All subsequent move‐ins of equipment to the project area will be treated in the same manner as 

the initial move‐in.  This requirement does not apply to cars, pickup trucks, and other vehicles that regularly 

travel between the construction site and areas off the National Forest. 

Equipment will be considered free of soil, seed, and other such debris when a visual inspection by the CO does 

not disclose such material.  Disassembly of equipment, components or the need for specialized inspection tools 

is not required. 

Notify the CO in writing at least 72 hours before moving any construction equipment onto the national forest.  

Notification will include an agreed upon location where the equipment will be available for inspection by the 

Forest Service.  Inspection will be required after every cleaning.  

151.03 Measurement 
Clean equipment prior to moving onto this project.  Subsequent cleanings necessitated by the Contractor’s 

actions but not directed by the CO will not be included in the measurement for payment.  

Measure mobilization according to Subsection 109.02. 

151.04 Payment 
The accepted quantity, measured as provided in Subsection 109.02, will be paid at the contract price per unit of 

measurement for the Section 151 pay item shown in the bid schedule.  Payment will be full compensation for 

the work prescribed in this Section.  See Subsection 109.05. 

Include all costs associated with the initial cleaning of equipment in the unit bid price for Mobilization.  Cleaning 

for subsequent move‐ins will not be paid for unless after a suspension ordered by the CO. 
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152 - Construction Survey and Staking 
152.00_National_12_12_2016 

Delete Subsection 152.02 and replace with the following: 

152.02 Qualifications. 
Conduct all construction staking under the direction of a licensed professional engineer or land surveyor 

who is closely associated and familiar with construction staking. 

Add the following to Subsection 152.04(c): 

152.04 General. 
(c) Material.   

Use required stake dimensions and materials. Pre‐paint the top 2 inches of all stakes and lath, or mark them 

with plastic flagging. Use designated colors for paint or flagging. Mark all stakes with a stake pencil that 

leaves a legible imprint, or with waterproof ink.  

Do not use aerosol spray paints. 

Use moisture‐resistant paper for survey notes. Keep notes in books with covers that will protect the 

contents and retain the pages in numerical sequence. 

 

Make the following changes to Subsection 152.05: 

152.05 Survey and Staking Requirements. 
Delete Subsection 152.05(d)(2) and replace with the following: 

 (d) Slope and reference stakes. 

(2) Conventional survey methods. When required, locate slope stakes on designated portions of the 

road. Locate the slope stake catch points and use them to establish clearing limits and slope stake 

references.  

Mark slope stakes with the station, the amount of cut or fill, the horizontal distance to centerline, and 

the slope ratios.  

Place slope reference stakes at least 10 feet outside the clearing limit and mark with the offset distance 

to the slope stake. Place sight stakes when required. 

Prior to clearing and grubbing operations, move the slope stake outside the clearing limit to the slope 

reference stake. After clearing and grubbing and before excavation, reset the slope stakes in their 

original position. 

Use the designated method to establish the slope stake catchpoint. 

Method I—Computed Method. Use the template information shown in the plans or other 

Government‐provided data to calculate the actual location of the catchpoint. The slope stake 

“catchpoint distance” provided may be used as a trial location to initiate slope staking.  Recatch 

slope stakes on any section that does not match the staking report within the tolerances established 

in Table 152‐2. 
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Method II—Catchpoint Measurement Method. Determine the location of slope stake catchpoints by 

measuring the catchpoint distances shown in the plans or other Government‐provided data.  

 

Add the following to Subsection 152.05(e): 

(e) Clearing and grubbing limits.  

Mark the clearing limits with flagging or tags on trees to be left standing, or on lath. Make markings 

intervisible, and no more than 90 feet apart.  

After establishing clearing limits, move the location line stake outside the clearing limits for station 

identification purposes, and mark it with horizontal distance to location line. 
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Replace Table 152-1 with the following: 

Table 152‐1 Construction Survey and Staking Tolerances 
Table 152-1 

Construction Survey and Staking Tolerances (1) 

Staking Phase  Horizontal  Vertical 

Control points set from existing 

Government control points‐ Tolerance Class 

A 

±0.03 feet 

(±10 millimeters) 

±0.01 feet × N  

(±3 millimeters × N )(2) 

Mapping, topography, and cross‐section 

Points‐ Tolerance Class A 

±0.16 feet 

(±50 millimeters) 

±0.16 feet 

(±50 millimeters) 

Centerline points (3) including (PC), (PT), 

(POT),(POC), and references‐ Tolerance Class 

A 

±0.06 feet 

(±20 millimeters) 

±0.06 feet 

(±20 millimeters) 

Slope‐stake and slope‐stake references‐ 

Tolerance Class A (4) 

±0.16 feet 

(±50 millimeters) 

±0.16 feet 

±50 millimeters) 

Culverts, ditches, and minor drainage 

structures stakes‐ Tolerance Class A 

±0.16 feet 

(±50 millimeters) 

±0.06 feet 

(±20 millimeters) 

Retaining walls stakes  ±0.06 feet 

(±20 millimeters) 

±0.03 feet 

(±10 millimeters) 

Curb and gutter stakes  ±0.06 feet 

(±20 millimeters) 

±0.03 feet 

(±10 millimeters) 

Bridge substructures stakes  ±0.03 feet 

(±10 millimeters)(5) 

±0.03 feet 

(±10 millimeters) 

Bridge superstructures stakes  ±0.03 feet 

(±10 millimeters)(5) 

±0.03 feet 

(±10 millimeters) 

Clearing and grubbing limit stakes‐ Tolerance 

Class A 

±1.00 feet 

(±300 millimeters) 

– 

Roadway subgrade finish stakes‐ Tolerance 

Class A (6) 

±0.16 feet 

(±50 millimeters) 

±0.03 feet 

(±10 millimeters) 

Roadway finish grade stakes (6)  ±0.16 feet 

(±50 millimeters) 

±0.03 feet 

(±10 millimeters) 
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Table 152-1 
Construction Survey and Staking Tolerances (continued) (1) 

Staking Phase  Horizontal  Vertical 

Control points set from existing Government 

control points –Tolerance Class B (7) 

±0.16 feet 

(±20 millimeters) 
±0.16 feet ×  

(±20 millimeters ×  )(2) 

Mapping, topography, and cross‐section 

points–Tolerance Class B (7) 

±1.00 feet 

(±300 millimeters) 

±0.50 feet 

(±150 millimeters) 

Centerline points including (PC), (PT), 

(POT),(POC), and references–Tolerance Class 

B (7) 

±0.16 feet 

(±20 millimeters) 

±0.16 feet 

(±20 millimeters) 

Slope‐stake and slope‐stake references–

Tolerance Class B (7) 

±0.50 feet 

(±50 millimeters) 

±0.16 feet 

±50 millimeters) 

Culverts, ditches, and minor drainage 

structures stakes–Tolerance Class B (7) 

±0.50 feet 

(±150 millimeters) 

±0.16 feet 

(±20 millimeters) 

Clearing and grubbing limit stakes–Tolerance 

Class B (7) 

±2.00 feet 

(±600 millimeters) 

— 

Roadway subgrade finish stakes–Tolerance 

Class B (7) 

±0.50 feet 

(±50 millimeters) 

±0.16 feet 

(±10 millimeters) 

Roadway finish grade stakes–Tolerance Class 

B (7) 

±0.50 feet 

(±50 millimeters) 

±0.16 feet 

(±10 millimeters) 

     

(1) At statistical 95 percent confidence level. Tolerances are relative to existing Government control 

points. 

(2) N is the number of instrument setups. 

(3) Centerline points: PC ‐ point of curve, PT ‐ point of tangent, POT ‐ point on tangent, POC ‐ point 

on curve. 

(4) Take the cross‐sections normal to the centerline ±1 degree. 

(5) Bridge control is established as a local network and the tolerances are relative to that network. 

(6) Includes paved ditches.  

(7) Tolerance Class B for Very Low Volume Roads with an aggregate or native finished surface. 

 

 

 

  

N

N
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153 - Contractor Quality Control 
153.02_National_11_1_2016 

Delete Subsection 153.02 and replace with the following: 

153.02 Qualifications.  
Submit the following for approval with the quality control plan: 

(a) Quality control manager (QCM).  Furnish a QCM who has at least 2 years’ experience in construction, 

inspector, quality control and material testing on construction projects of similar type and scope. 

(b) Testers.  Provide testers with at least one year experience in the type of sampling and testing required, and 

with one of the following for the type of sampling and testing performed:  

(1) NICET Level II certification in highway material or equivalent state or industry certification;  

(2) Certification by a regional certification program (such as Western Alliance for Quality Transportation 

Construction (WAQTC), Northeast Transportation Technician Certification Program (NETTCP), Southeast 

Task Force for Technician Training and Qualification (STFTTQ), or Multi Regional Training and Certification 

(M‐TRAC)); or  

(3) At least one year employment by an AASHTO accredited laboratory performing equivalent sampling 

and testing. 

 

 

 

153.03_National_11_1_2016 

Add the following paragraph to the end of Subsection 153.03(b): 

153.03 Quality Control Plan.  
(b) Quality Control Procedures. 

Submit written proposals for approval of alternate AASHTO or State approved test methods. Alternate 

methods may be allowed based on documented equivalence to the specified method. 

 

 

 

153.07_National_11_1_2016 

Delete Subsection 153.07 and replace with the following: 

153.07 Records and control charts.   
Maintain complete testing and inspection records by pay item number and make them accessible to the CO. 
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Add the following Subsection 153.10: 

153.10 Project Submittals. 
At a minimum the contractor shall provide project submittals as shown on the below Submittal Log. Submittal 

requirements are listed in the Standard Specifications, Supplemental Specifications, and Plans. 

Submittal Log 

Log 

No. 

Incidental 

to  

Pay Item(s)  Description of Submittal 

Type of 

Submittal 

Requirement 

found in 

Specification No. 

/Drawings 

Additional 

Specification 

References 

1  15101 
Weed Free Material Source 

Certification 

Material  

Certification 
FSSS 105.02(b)    

2  15101  Hazardous Spill Plan  Plan  FSSS 107.10    

3  15101  Contractor Quality Control Plan  Plan  153.02  552.09 

4  15101  Traffic Control Plan  Plan  FSSS 156.03    

5  15713  Dewatering and Erosion Control Plan  Plan  FSSS 157.03    

6  20701  Geotextile 
Material 

Certification 
714   

7  20801  Blasting Plan  Plan  205   

8  20801  Excavation Plan  Plan  Drawing Sheet 2   

9  20801 
Structural Backfill Material 

Specifications 

Material 

Characteristics 
704.04   

10  20801  Compaction Test Results  Test Results  208.11   

11  20804  Bedding Gradation  Gradation  209  Sec 704 

12 
25101 

25107 
Riprap 

Material  

Certification 
251, FSSS 251  705, Drawings 

13  25107  Grout:  Mix Design  Mix Design  251, 725   

14  25803  Structural Concrete:  Mix Design  Mix Design 
258, FSSS 258, 552, 

Drawings 
 

15  25803 
Reinforcing Steel Shop Drawings and 

Bar Lists 
Drawings, Plan  258.04  554 

16  25803 
Formwork Shop Drawings and Pour 

Sequence 
Drawings, Plan  258  562.04 

17  25803  Structural Concrete: Testing  Test Results 
258, FSSS 258, 552, 

Drawings 
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Submittal Log 

Log 

No. 

Incidental 

to  

Pay Item(s)  Description of Submittal 

Type of 

Submittal 

Requirement 

found in 

Specification No. 

/Drawings 

Additional 

Specification 

References 

18  62201  Equipment Rental  
Equipment 

 Approval 
FSSS 622    
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155 - Schedules for Construction Contracts 
155.00_National_11_9_2016 

Delete Section 155 in its entirety. 

Delete Section 155. 
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156 - Public Traffic 
156.00_National_11_4_2016 

Delete Section 156 in its entirety and replace with the following: 

Section 156. – PUBLIC TRAFIC 
Description 

156.01 This work consists of controlling and protecting public traffic adjacent to and within the project.   

Material 

156.02 Conform to the MUTCD and the following Sections and Subsections: 

Permanent Traffic Control        633 

Traffic Signing and Marking Material      718 

Concrete Barriers and Precast Guardwalls    618 

Temporary plastic fence          710.11 

 

Construction Requirements 

156.03 General.  Accommodate traffic according to MUTCD, approved traffic control plan and this section.  

Perform work in a manner that ensures safety and convenience of the public. Unless otherwise provided for in 

Table 156‐1, keep existing roads open to all traffic during road improvement work, and maintain them in a 

condition that will adequately accommodate traffic.  Delays may not exceed 15 minutes at any one time 

followed by an open period of no less than 15 minutes. Accommodate public traffic on roads adjacent to and 

within the project until the project is accepted according to Subsection 106.07(b). 

Submit traffic control plan at least 30 days prior to intended use.  Perform no work that interferes or conflicts 

with traffic or existing access to the roadway surface until a traffic control plan has been approved.   

Post construction signs and traffic control devices in conformance with MUTCD and Forest Service EM 7100‐15.  

All required signs will be in place and approved prior to beginning work on project.  

If the Contractor agrees in writing to allow public traffic to use a new road being constructed prior to 

completion, it will be considered an existing road for traffic control purposes. 

 

156.04 Temporary Traffic Control.  Install and maintain temporary traffic control devices adjacent to and within 

the project as required by the approved traffic control plan and the MUTCD.  Install and maintain traffic control 

devices as follows: 

(a) Furnish and install traffic control devices before the start of construction operations. 

(b) All detours outside of clearing limits will be approved in writing by the Contracting Officer as part of 

the traffic control plan. 

(c) Install only those traffic control devices needed for each stage or phase. 
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(d) Relocate temporary traffic control devices as necessary. 

(e) Remove devices that no longer apply to the existing conditions. 

(f) Immediately replace any device that is lost, stolen, destroyed, or inoperative. 

(g) Keep temporary traffic control devices clean. 

(h) Remove all temporary traffic control devices upon contract completion or when approved. 

(i) When required, use flaggers certified by the American Traffic Safety Services Association, the National 

Safety Council, the International Municipal Signal Association, a state agency, or other acceptable 

organization.  Perform the work described under MUTCD Part 6.  Use type III, VII, VIII, or IX retroreflective 

sheeting on flagger paddles.  Do not use flags.  Flaggers must wear high visibility safety apparel as required 

by MUTCD 6E.02. 

 

156.05 Temporary Closures.  No road closures are part of this project. 

 

156.06 Acceptance.  Public traffic work will be evaluated under Subsection 106.02. 

 

Measurement and Payment 

156.07 Do not measure Public Traffic for payment. Payment for contract work is provided indirectly.  See 

Subsection 109.05.   

 

 

  



 

27 of 55 

157 - Soil Erosion and Sediment Control 
157.04_National_11_1_2016 

Add the following to Subsection 157.02: 

157.02 Material. 
Provide bales, wattles, logs, rolls, and all other erosion control materials from a certified noxious weed free 

source. 

Delete Subsection 157.04 and replace with the following: 

157.04 General.  
Thirty (30) days prior to the start of construction, submit a written plan according to subsection 104.03 with all 

necessary permits that provides permanent and temporary erosion control measures to minimize erosion and 

sedimentation during and after construction.  Do not begin work until the necessary controls for that particular 

phase of work have been implemented. Do not modify the type, size, or location of any control without 

approval.   

When erosion control measures are not functioning as intended, take corrective action to eliminate or minimize 

pollutants in storm water discharges from the project. 

Dewater all excavations and other wet areas to allow construction to fully meet contract requirements including 

(but not limited to) requirements associated with foundation/subgrade preparation; placement and compaction 

of bedding; backfill placement and compaction and; reinforced concrete construction.  Implement all measures 

and precautions necessary to ensure the safety of workers and the protection of the work, including 

maintenance of integrity against rupture and/or heave of the bottom of the excavation and collapse of 

excavation walls.  Release water that has been removed from excavations and other wet areas in a manner that 

does not introduce sediment or other debris/materials to any natural stream or wetland.   

Add the following to Subsection 157.09: 

157.09 Water Crossings. 
At any channel crossing where there is running water, dewater by rerouting water flow around the site before 

and during excavation and embankment operations.  Divert, convey, and release stream flow without 

introducing sediment or other debris/materials to the water. 
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201 - Clearing and Grubbing 
201.04_National_11_8_2016 

Delete and replace Subsection 201.04(d) with the following: 

201.04(d) Clearing.  
(d) Trim tree branches that extend over the road surface and shoulders to attain a clear height of <number> 

feet.  Trim tree limbs as near flush with the trunk as practicable. 

 

Delete the Tree wound dressing material reference from Subsection 201.02 Material. 

 
Delete the last sentence from Subsection 201.03 General. 

 

 

201.04_National_11_2_2016 

Add the following paragraph to Subsection 201.04: 

201.04 Clearing.  
Secure C.O. approval prior to felling trees with diameter 8‐inches or greater. 

Delete the last sentence of (d) and add the following: 

When marked in advance, remove dead trees over 6 inches in diameter measured at 12 inches above the 

ground that lean toward the road and are tall enough to reach the roadbed.  Remove CO‐identified trees 

which have sustained significant root damage as a result of construction activities. 

(e) Do not cut vegetation less than 3 feet in height and less than 3 inches in diameter that is within the 

clearing limits but beyond the roadway and not in a decking area and that does not interfere with sight 

distance along the road unless otherwise designated. 

 

 

201.06_National_11_2_2016 

Delete the Subsection 201.06 and replace the following: 

201.06 Disposal.  
Dispose of clearing and grubbing materials by spreading over the final ground surface of disturbed areas and 

rehabilitated temporary access road as directed by the C.O.  No clearing and grubbing material shall be disposed 

of within the inundation area. 
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204 - Excavation and Embankment 
204.00_National_11_4_2016 

Delete Section 204 in its entirety and replace with the following. 

Section 204. — EXCAVATION AND EMBANKMENT 
Description 

204.01 This work consists of excavating material and constructing embankments. This work also includes 

furnishing, hauling, stockpiling, placing, disposing, sloping, shaping, compacting, and finishing earthen and rocky 

material. 

204.02 Definitions. 

(a) Excavation. Excavation consists of the following: 

(1) Roadway excavation. Material excavated from within the right‐of‐way or easement areas, except 

subexcavation covered in Subsection 204.02(a)(2) and structure excavation covered in Sections 208 and 

209. Roadway excavation includes all material encountered regardless of its nature or characteristics. 

(2) Subexcavation. Material excavated from below subgrade elevation in cut sections or from below the 

original ground‐line in embankment sections. Subexcavation excludes the work required by Subsection 

204.05 or 204.06. 

(3) Borrow excavation. Material used for embankment construction that is obtained from outside the 

roadway prism. Borrow excavation includes unclassified borrow, and topping. 

(b) Embankment construction. Embankment construction consists of placing and compacting roadway or 

borrow excavation. This work includes: 

(1) Preparing foundation for embankment; 

(2) Constructing roadway embankments; 

(3) Benching for side‐hill embankments; 

(4) Constructing dikes, ramps, mounds, and berms; and 

(5) Backfilling subexcavated areas, holes, pits, and other depressions. 

(c) Conserved topsoil. Excavated material conserved from the roadway excavation and embankment 

foundation areas that is suitable for growth of grass, cover crops, or native vegetation. 

(d) Waste. Excess and unsuitable roadway excavation and subexcavation that cannot be used. 

 

Material 

204.03 Conform to the following Subsections: 

Topping          704.05 

Unclassified borrow     704.06 

Water          725.01(c) 
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Construction Requirements 

204.04 Preparation for Roadway Excavation and Embankment Construction. Clear the area of vegetation and 

obstructions according to Sections 201 and 203. 

Road pioneering, slash disposal, and grubbing of stumps may proceed concurrently with excavation and 

embankment. Maintain drainage during pioneering operations. 

204.05 Conserved Topsoil. When designated, conserve topsoil from roadway excavation and embankment 

foundation areas. Stockpile conserved topsoil in low windrows immediately beyond the rounding limits of cut and 

embankment slopes or in other approved locations. Separate conserved topsoil from other excavated material. 

When designated, place conserved topsoil on completed slopes according to Section 624. 

204.06 Roadway Excavation. Excavate as follows: 

(a) Rock cuts. Blast rock according to Section 205. Excavate rock cuts to 6 inches (150 millimeters) below 

subgrade within the roadbed limits. Backfill to subgrade with topping or other suitable material. Compact the 

material according to Subsection 204.11. 

(b) Earth cuts. Scarify earth cuts to 6 inches (150 millimeters) below subgrade within the roadbed limits. 

Compact the scarified material according to Subsection 204.11. 

(c) Pioneer Roads. Conduct excavation and placement operations so material to be treated under Section 

201 will not be incorporated into the roadway unless specified in the slash treatment method.  Maintain 

drainage during pioneering operations. 

Remove snow and ice in advance of the work and deposit beyond the roadway limits in a manner that will 

not waste material or generate sediment. Do not incorporate snow and ice into embankments.  Place snow 

or ice in a manner to prevent resource damage. 

(d) Drainage Feature.  Drainage feature includes construction of all ditches, minor channel changes, 

drainage dips, catch basins, surface water deflectors, and other minor drainage structures.  Compact the 

material according to Subsection 204.11. Excavate on a uniform grade between control points. 

Do not disturb material and vegetation outside the construction limits.  Retrieve material deposited outside the 

construction limits.  Dispose of unsuitable or excess excavation material according to Subsection 204.14. Replace 

shortage of suitable material caused by premature disposal of roadway excavation. 

Shape to drain and compact the work area to a uniform cross‐section at the end of each day's operations. 

204.07 Subexcavation. Excavate material to the required limits. Dispose of unsuitable material according to 

Subsection 204.14. Take cross‐sections according to Section 152. Backfill subexcavated area with suitable 

material in horizontal layers not exceeding 12 inches (300 millimeters) in compacted thickness and compact 

according to Subsection 204.11. Prevent unsuitable material from mixing with suitable backfill material. 

204.08 Borrow Excavation. Use suitable roadway excavation in embankment construction. Do not use borrow 

excavation when it results in excess roadway excavation. Deduct excess borrow excavation from the total borrow 

excavation quantity. 
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Obtain borrow source approval according to Subsection 105.02. Develop and restore borrow sources according to 

Subsections 105.03 and 105.06. Do not excavate beyond the established limits. When applicable, shape the borrow 

source to permit accurate measurements when excavation is complete. 

204.09 Preparing Foundation for Embankment Construction. Prepare foundation for embankment construction 

as follows: 

(a) Embankment over natural ground. Remove topsoil and break up the ground surface to a minimum depth 

of 6 inches (150 millimeters) by plowing or scarifying. Compact the ground surface according to Subsection 

204.11. 

(b) Embankments over an existing asphalt, concrete, or gravel road surface. Scarify gravel roads to a 

minimum depth of 6 inches (150 millimeters). Scarify or pulverize asphalt and concrete roads to 6 inches (150 

millimeters) below the pavement. Reduce particles to a maximum size of 6 inches (150 millimeters) and 

produce a uniform material. Compact the surface according to Subsection 204.11. 

(c) Embankment across ground not capable of supporting equipment. Dump successive loads of 

embankment material in a uniformly distributed layer to construct the lower portion of the embankment. Limit 

the layer thickness to the minimum depth necessary to support the equipment. 

(d) Embankment on an existing slope steeper than 1V:3H. Cut horizontal steps in the existing slope to a 

sufficient width to accommodate placement and compaction operations and equipment. Step the slope as the 

embankment is placed and compacted in layers. Begin each step at the intersection of the original ground and 

the vertical cut of the previous step. 

204.10 Embankment Construction. Incorporate only suitable roadway excavation material into the embankment. 

When the supply of suitable roadway excavation is exhausted, furnish unclassified borrow to complete the 

embankment. Obtain written approval before beginning construction of embankments over 6 feet (2 meters) high 

at subgrade centerline.  Construct embankments as follows: 

(a) General. At the end of each day's operations, shape to drain and compact the embankment surface to a 

uniform cross‐section. Eliminate ruts and low spots that could hold water. 

During all stages of construction, route and distribute hauling and leveling equipment over the width and 

length of each layer of material. 

Compact embankment side slopes with a tamping foot roller, by walking with a dozer, or by over‐building the 

fill and then removing excess material to the final slope line. For slopes 1V:1¾H or steeper, compact the slopes 

as embankment construction progresses. 

(b) Embankment within the roadway prism. Place embankment material in horizontal layers not exceeding 

12 inches (300 millimeters) in compacted thickness. Incorporate oversize boulders or rock fragments into the 

12‐inch (300‐millimeter) layers by reducing them in size or placing them individually as required below. 

Compact each layer according to Subsection 204.11 before placing the next layer. 

Material composed predominately of boulders or rock fragments too large for 12‐inch (300‐millimeter) layers 

may be placed in layers up to 24 inches (600 millimeters) thick. Incorporate oversize boulders or rock 

fragments into the 24‐inch (600‐millimeter) layer by reducing them in size or placing individual rock fragments 

and boulders greater than 24 inches (600 millimeters) in diameter as follows: 

(1) Reduce rock to less than 48 inches (1200 millimeters) in the largest dimension; 
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(2) Distribute rock within the embankment to prevent nesting; 

(3) Place layers of embankment material around each rock to a depth not greater than that permitted 

above. Fill voids between rocks; and 

(4) Compact each layer according to Subsection 204.11(a) before placing the next layer. 

(c) Embankment outside of roadway prism. When placing embankment outside the staked roadway prism, 

place material in horizontal layers not exceeding 24 inches (600 millimeters) in compacted thickness. Compact 

each layer according to Subsection 204.11. 

204.11 Compaction. Place material in layers no more than 12 inches thick.  Material shall be at moisture content 

suitable to obtain a mass that will not visibly deflect under the load of the hauling and spreading equipment.  

Operate hauling and spreading equipment over the full width of each layer until visible deformation of the layer 

ceases.  In locations where hauling and spreading equipment cannot be utilized, substitute appropriate compacting 

equipment. 

204.12 Drainage Features. Slope, grade, and shape all drainage features. Remove projecting roots, stumps, rock, 

or similar matter. Maintain all drainage features in an open condition and without sticks, and other debris. 

Form furrow ditches by plowing or using other acceptable methods to produce a continuous furrow. Place 

excavated material on the downhill side so the bottom of the ditch is approximately 18 inches (450 millimeters) 

below the crest of the loose material. Clean the ditch using a hand shovel or other suitable method. Shape to 

provide drainage without overflow. 

204.13 Sloping, Shaping, and Finishing. Complete subgrade, slopes, drainage features, culverts, riprap, and other 

underground minor structures before placing aggregate courses. Slope, shape, and finish to the designated 

tolerance class as defined in Table 204‐2 as follows: 

(a) Sloping. Leave earth slopes with uniform roughened surfaces, except as described in Subsection 204.13(b), 

with no noticeable break as viewed from the road. Except in solid rock, round tops and bottoms of slopes 

including the slopes of drainage ditches. Round material overlaying solid rock to the extent practical. Scale rock 

slopes. Slope rounding is not required on tolerance class D through M roads. 

If a slide or slipout occurs on a cut or embankment slope, remove or replace the material and repair or restore 

damage to the work. Bench or key the slope to stabilize the slide. Reshape the cut or embankment slope to an 

acceptable condition. 

(b) Stepped slopes. Where required, construct steps on slopes of 1⅓V:1H to 1V:2H. Construct the steps 

approximately 18 inches (450 millimeters) high. Blend the steps into natural ground at the end of the cut. If the 

slope contains non‐rippable rock outcrops, blend steps into the rock. Remove loose material found in 

transitional area. Except for removing large rocks that may fall, scaling stepped slopes is not required. 

(c) Shaping. Shape the subgrade to a smooth surface and to the cross‐section required. Shape slopes to 

gradually transition into slope adjustments without noticeable breaks. At the ends of cuts and at intersections 

of cuts and embankments, adjust slopes in the horizontal and vertical planes to blend into each other or into 

the natural ground. 

(d) Finishing. Ensure that the subgrade is visibly moist during shaping and dressing; smooth and uniform, and 

shaped to conform to the typical sections. Remove material larger than 6 inches (150 millimeters) from the top 

6 inches (150 millimeters) of the roadbed. Remove unsuitable material from the roadbed, and replace it with 
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suitable material. Scarify to 6 inches (150 millimeters) below the bottom of low sections, holes, cracks, or 

depressions and bring back to grade with suitable material. 

Maintain proper ditch drainage. 

204.14 Disposal of Unsuitable or Excess Material. Place unsuitable or excess excavated material as one of the 

following types of General Fill, depending upon location: 

General Fill:  Layer Placement Method.  Material shall meet the requirements of subsection 704.06.  Place and 

compact material in accordance with subsection 204.11. 

General Fill:  Upstream Fill Placement.  Place material upstream of the barrier within the area indicated on Sheet 

3.  The final surface of the material shall be smoothly graded, with no significant mounds or holes, and composed 

of a 6‐inch (minimum) thick layer of rock with diameter 3” and larger.  Blend edges of material to adjacent 

topography. 

When there is a pay item for waste, shape and compact the waste material in its final location. Do not mix clearing 

or other material not subject to payment with the waste material.  

204.15 Acceptance. See Table 204‐1 for sampling, testing, and acceptance requirements. 

Material for embankment and conserved topsoil will be evaluated under Subsections 106.02 and 106.04. 

Excavation and embankment construction will be evaluated under Subsections 106.02 and 106.04. 

Subexcavation will be evaluated under Subsections 106.02 and 106.04. 

Measurement 

204.16 Measure the Section 204 pay items listed in the bid schedule according to Subsection 109.02 and the 

following as applicable: 

(a) Roadway excavation. Measure roadway excavation in its original position as follows: 

(1) Include the following volumes in roadway excavation: 

(a) Roadway prism excavation; 

(b) Rock material excavated and removed from below subgrade in cut sections; 

(c) Unsuitable material below subgrade and unsuitable material beneath embankment areas when a 

pay item for subexcavation is not listed in the bid schedule; 

(d) Ditches, except furrow ditches measured under a separate pay item; 

(e) Conserved topsoil; 

(f) Borrow material used in the work when a pay item for borrow is not listed in the bid schedule; 

(g) Loose scattered rocks removed and placed as required within the roadway; 

(h) Conserved material taken from pre‐existing stockpiles and used in Section 204 work, except 

topsoil measured under 624; and 

(i) Slide and slipout material not attributable to the Contractor's method of operation. 

(2) Do not include the following in roadway excavation: 
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(a) Overburden and other spoil material from borrow sources; 

(b) Overbreakage from the backslope in rock excavation; 

(c) Water or other liquid material; 

(d) Material used for purposes other than required; 

(e) Roadbed material scarified in place and not removed; 

(f) Material excavated when stepping cut slopes; 

(g) Material excavated when rounding cut slopes; 

(h) Preparing foundations for embankment construction; 

(i) Material excavated when benching for embankments; 

(j) Slide or slipout material attributable to the Contractor's method of operation; 

(k) Conserved material taken from stockpiles constructed at the option of the Contractor; 

(l) Material excavated outside the established slope limits; and 

(m) Road pioneering for the convenience of the Contractor. 

(3) When both roadway excavation and embankment construction pay items are listed in the bid 

schedule, measure roadway excavation only for the following: 

(a) Unsuitable material below subgrade in cuts and unsuitable material beneath embankment areas 

when a pay item for subexcavation is not listed in the bid schedule; 

(b) Slide and slipout material not attributable to the Contractor’s method of operations; and 

(c) Drainage ditches, channel changes, and diversion ditches. 

(b) Unclassified borrow, and topping. When measuring by the cubic yard (cubic meter) measure in its original 

position. If borrow excavation is measured by the cubic yard (cubic meter) in‐place, take initial cross‐sections 

of the ground surface after stripping overburden. Upon completion of excavation and after the borrow source 

waste material is returned to the source, retake cross‐sections before replacing the overburden. Do not 

measure borrow excavation until suitable roadway excavation is depleted. 

(c) Embankment construction. Measure embankment construction in its final position. Do not make 

deductions from the embankment construction quantity for the volume of minor structures. 

(1) Include the following volumes in embankment construction: 

(a) Roadway embankments; 

(b) Material used to backfill subexcavated areas, holes, pits, and other depressions; 

(c) Material used to restore obliterated roadbeds to original contours; and 

(d) Material used for dikes, ramps, mounds, and berms. 

(2) Do not include the following in embankment construction: 
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(a) Preparing foundations for embankment construction; 

(b) Adjustments for subsidence or settlement of the embankment or of the foundation on which the 

embankment is placed; and 

(c) Material used to round fill slopes. 

(d) Rounding cut slopes. If a pay item for slope rounding is included in the bid schedule measure rounding cut 

slopes horizontally along the centerline of the roadway. If a pay item is not included for slope rounding is not 

included in the bid schedule payment will be considered indirect to roadway excavation. 

(e) Waste. Measure waste by the cubic yard (cubic meter) in its final position. Take initial cross‐sections of the 

ground surface after stripping over‐burden. Upon completion of the waste placement, retake cross‐sections 

before replacing overburden. 

(f) Slope scaling. Measure slope scaling by the cubic yard (cubic meter) in the hauling vehicle. 

(g) Subexcavation. Measure subexcavation by the cubic yard (cubic meter) in its original position. 

 (h) Drainage features. Measurement includes all excavation, embankment, shaping, and grading necessary 

for a completed drainage feature. 

Payment 

204.17 The accepted quantities will be paid at the contract price per unit of measurement for the Section 204 pay 

items listed in the bid schedule. Payment will be full compensation for the work prescribed in this Section. See 

Subsection 109.05.
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Table 204-1 
Sampling, Testing, and Acceptance Requirements 

Material or 
Product 
(Subsection) 

Type of 
Acceptance 
(Subsection) 

Characteristic Category Test Methods 
Specifications 

Sampling 
Frequency 

Point of 
Sampling 

Split 
Sample 

Reporting 
Time 

 
Source 
Topping 
(704.05) 

Measured and 
tested for 
conformance 
(106.04 & 105) 

Classification(1) – AASHTO 
M 145 

1 per 
soil type 
and 
source of 
material 

Processed 
material 

Yes Before 
using in 
work 

Unclassified 
borrow 
(704.06) 

" " – " " " " " 

 
Production 
Topping 
(704.05) and 
(204.11(a)) 

Measured and 
tested for 
conformance 
(106.04) 

Moisture-density –  
T 99, Method C(2) 

1 per 
soil type, 
but not less than 
1 per each 
13,000 yd3 
(10,000 m3) 

Processed 
material 

Yes Before 
using in 
work 

Density – AASHTO 
T 310 or 
other approved 
procedures 

1 per 
3500 yd2 
(3000 m2), 
but not less 
than 3 per layer 
 

In-place No Before 
placement 
of 
next layer 

Unclassified 
borrow 
(704.06) and 
(204.11(a)) 

" Moisture-density –  
T 99, Method C(2) 

1 per 
soil type, 
but not less than 
1 per each 
13,000 yd3 
(10,000 m3) 

Processed 
material 

Yes Before 
using in 
work 
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Table 204-1 
Sampling, Testing, and Acceptance Requirements 

Material or 
Product 
(Subsection) 

Type of 
Acceptance 
(Subsection) 

Characteristic Category Test Methods 
Specifications 

Sampling 
Frequency 

Point of 
Sampling 

Split 
Sample 

Reporting 
Time 

Density – AASHTO 
T 310 or 
other approved 
procedures 

1 per 
3500 yd2 
(3000 m2), 
but not less 
than 3 per layer 
 

In-place No Before 
placement 
of 
next layer 

 
Production (continued) 
Earth 
embankment 
(204.11(a)) 

Measured and 
tested for 
conformance 
(106.04) 

Classification – AASHTO 
M 145 

1 per 
soil type 

Source of 
material 

Yes Before 
using in 
work 

Moisture-density –  
T 99, Method C(2) 

1 per 
soil type, 
but not less than 
1 per each 
13,000 yd3 
(10,000 m3) 

" " " 

Density – AASHTO 
T 310 or 
other approved 
procedures 

1 per 
3500 yd2 
(3000 m2), 
but not less than 
3 per layer 

In-place No Before 
placement 
of 
next layer 

Top of 
subgrade 
(204.11(a)) 

" Density – AASHTO 
T 310 or 
other approved 
procedures 

1 per 
2500 yd2 
(2000 m2), 
but not less than 
3 per layer 

In-place No Before 
placement 
of 
next layer 

 
Finished Product 
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Table 204-1 
Sampling, Testing, and Acceptance Requirements 

Material or 
Product 
(Subsection) 

Type of 
Acceptance 
(Subsection) 

Characteristic Category Test Methods 
Specifications 

Sampling 
Frequency 

Point of 
Sampling 

Split 
Sample 

Reporting 
Time 

Roadbed 
(204.13) 

Measured and 
tested for 
conformance 
(106.04) 

Final 
line & grade 

– Field measured Determined 
by the CO 

Determined 
by the CO 

No Before 
placement 
of 
next layer 

(1) Not required when using Government-provided source. 
(2) Minimum 5 points per proctor. 
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205 - Rock Blasting 
205.00_National_11_8_2016 

Add the following to Subsection 205.03: 

205.03 Regulations 
(e) Forest Service. For projects in National Forest Service lands, comply with Forest Service Manual 

(FSM) 6745, Explosives and Blasting Materials. 

 

Add the following to Subsection 205.06: 

205.06 Preblast condition survey and vibration monitoring and control.  
Limit blasting induced vibrations in saturated soils or on steep slopes as designated or as directed by the 

CO. 

Notify the owners of nearby utilities at least 24 hours before blasting. 

 

Add the following to Subsection 205.07: 

205.07 Test Blasting.  
Test blast at all new sources, when rock type changes, and when blast layout changes due to slope or 

other changes. 

 

Add the following to the bulleted list in the eighth paragraph of Subsection 205.08: 

205.08 Blasting. 

 Precipitation exceeds 1 inch in any 24 hour period. 
 Precipitation exceeds 3 inches in any 96 hour period. 
 Precipitation exceeds 4 inches in any 144 hour period. 
 A landslide occurs within 300 feet of a blast site under any precipitation conditions. 
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208 - Structure Excavation and Backfill for Selected Major 
Structures 

208.07_National_11_8_2016 

Add the following to Subsection 208.02: 

208.02 Material. 
Bedding Material      704.02 

 

Add the following to Subsection 208.07: 

208.07 Dewatering. 
Construct diversions according to Subsection 157.10 Diversions. Submit dewatering plans according to 

Subsection 104.03. 

 

Add the following to Subsection 208.08: 

208.08 Foundation Preparation. 
(g) Bedding.  Place bedding in accordance with Subsection 209.09(a). 

 

Add the following to the beginning of Subsection 208.09: 

208.09 Backfill.   
Backfill with material meeting requirements under Subsection 704.04 – Structural Backfill 

 

Add the following to Subsection 208.10: 

208.10 Compacting. 
Bedding compaction:  Compact bedding in accordance with Subsection 208.11. 

 

Delete to following from Subsection 208.11: 

208.11 Acceptance. 
Delete all reference to Table 208-1 and delete Table 208-1. 
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Delete the last paragraph of Subsection 208.12 and replace with the following: 

208.12 Measurement. 
Measure structural backfill by the cubic yard in place. 

Measure foundation fill by the cubic yard in place for the volume placed inside vertical planes located 18 

inches outside and parallel to the limits of the footings, foundation, or slab. 

 

  



 

44 of 55 

251 – Riprap 
 

Delete Subsection 251.01 and add the following: 

251.01 Description.   
This work consists of furnishing, hauling, and placing of riprap for bank protection, slope protection, 

drainage structures, erosion control, and other features shown on the plans. 

 

Replace the table in Subsection 251.02 and replace with the following: 

251.02  Materials. 
Geotextiles      714.01 

Cement grout      725.13 (c)  

Class G Riprap      705.02 

 

Add the following to Subsection 251.03: 

251.03 General. 
Fill voids in placed riprap as directed on the Plans.  Use vibration or water to settle finer sediments into 

riprap to fill all voids completely. 

 

Add the following after the second paragraph of Subsection 251.06: 

251.06 Grouted Riprap.   
During grout placement, use a vibrator to ensure grout completely fills all voids. 

 

Delete the last sentence of Subsection 251.07and add the following: 

251.07 Acceptance 
Structure excavation and backfill will be evaluated under section 208. 
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258 – Reinforced Concrete Retaining Walls 
 

Delete the second sentence of the first paragraph of Subsection 258.03:  

258.03 General.  
 

Delete the first sentence of the first paragraph of Subsection 258.04:  

258.04 Reinforcing Steel. 
 

Replace the first sentence of the first paragraph of Subsection 258.05 with the following: 

258.05 Structural Concrete. 
Design concrete mixture according to Structural Notes on the Drawings and Subsection 552.03. 

  



 

46 of 55 

552 – Structural Concrete 
 

Add the following to Subsection 552.09 (b): 

552.09 Quality Control of Mix. 
b) Delivery and sampling 

(5)  If concrete is mixed on site, sample at least once every day that concrete is mixed.  If over 10 cubic 

yards of concrete are mixed in a day:  take one sample from the first 10 cubic yards mixed and an 

additional sample from each subsequent 10 cubic yards of concrete mixed. 

 

Add the following to Subsection 552.16 (a) Class 1 – Ordinary surface finish: 

552.16  Finishing Formed Concrete Surfaces, (a) Class 1 – Ordinary surface finish 

Fill/seal all tie holes with mortar  

Fill holes with diameter and/or depth greater than ¾ inch with mortar 

If some ties break off above the concrete surface grind them flush and cover with mortar 

Fill ALL holes on surfaces which flowing water will run against. (includes exposed surfaces of the slab, up 

and downstream concrete barrier structure walls, and the “barrier side walls” shown on Sheet 7)   

Above grade:  grind off the fins and protrusions of concrete. 

Top surface of the concrete barrier slab:  Float surface to give a smooth surface like on a smooth 

sidewalk or driveway. 

 

   



 

47 of 55 

622 – Rental Equipment 
 

Delete the first two sentences of the first paragraph of Subsection 622.02 and add the 
following: 

622.02 Rental Equipment.  
Provide the following equipment:    

Excavator: steel tracked, minimum 115 horsepower, with minimum 1.0 cubic yard bucket and hydraulic 

thumb.   

Provide equipment of at least the minimum size needed to efficiently perform the work. Submit the 

model number of the equipment to the CO for approval before delivery to the project site. Equipment 

shall be no more than 15 years old and shall be reasonably free of leaks and other mechanical 

deficiencies. 
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625 - Turf Establishment 
625.00_National_11_4_2016 

Delete Section 625 in its entirety and replace with the following: 

Section 625. — TURF ESTABLISHMENT 
Description 

625.01 This work consists of soil preparation, watering, fertilizing, seeding, and mulching.  Seeding and 

mulching methods are designated as dry or hydraulic. 

Material 

625.02 Conform to the following Subsections: 

Agricultural limestone  713.02 

Fertilizer  713.03 

Mulch  713.05 

Seed  713.04 

Tackifiers  713.11 

Water  725.01(b) 

 

Construction Requirements 

625.03 General. Apply turf establishment to prepared ground or any disturbed area after September 1 in 

the fall and prior to permanent snow cover.  Alternately, apply turf establishment in the spring following 

snow melt but prior to May 30.  Apply turf establishment to the areas shown on the plans or worklists 

within 7 days after completion of ground disturbing activities.   

Seeded areas damaged by construction activities shall be reseeded within 10 days of the damage.  Do not 

seed during windy weather or when the ground is excessively wet, frozen, or snow covered.   

Assure that all seed and mulch used in the work conforms to the weed free requirements of Section 713. 

 

625.04 Preparing Seedbed.  Ensure that the surface soil is in a roughened condition favorable for 

germination and growth.   

 

625.05 Watering.  Watering is not required on this project. 

 

625.06 Fertilizing. Fertilizer is not required on this project. 

625.07 Seeding. Apply seed by the following methods: 
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(a) Dry Method.  Apply  the  seed  with  approved  power  driven  seeders,  drills,  or  other  mechanical 

equipment. Hand‐operated seeding methods are satisfactory on areas inaccessible to mechanical 

equipment; or 

(b) Hydraulic Method.  No hydraulic seeding is required. 

 

Furnish and apply the following kinds and amounts of pure live seed:   

Type of Seed 
Quantity of Pure Live Seed 

(Lbs/Acre) 
1. Mountain Brome (Bromus marginatus) 3.3 
2. Blue wildrye (Elymus glaucus) 3.3 
3.  Idaho fescue (Festuca idahoensis) 1.2 
4. Slender wheatgrass (Elymus trachycaulus) 5.8 
5. Sandberg’s bluegrass (Poa secunda) 0.3 

6. 
Bluebunch wheatgrass (Pseudoregneria 
spicata) 5.0 

Total 18.9 
 

Determine the pounds of seed to be furnished per acre by dividing the pounds of pure live seed required 

per acre by the product of the percent purity and percent germination. 

 

625.08 Mulching. Mulching is not required on this project.   

 

625.09 Protecting and Caring for Seeded Areas. Protect and care  for seeded areas  including watering 

according to 625.05.  Repair or apply supplemental applications of seed, mulch, fertilizer, and water 

according to 625.05 as many times as needed until turf is established or final acceptance. 

 

625.10 Acceptance.  Material  for  turf  establishment  will  be  evaluated  under  Subsections  106.02  and 

106.03. 

Placing of turf establishment will be evaluated under Subsections 106.02 and 106.04. 

Measurement 

625.11 Measure the Section 625 pay items listed in the bid schedule according to Subsection 109.02 and 

the following as applicable: 

When measuring turf establishment and supplemental applications by the acre (hectare), measure on 

the  ground surface. 

When measuring water by volume or mass, measure in the hauling vehicle or by metering. 
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Payment 

625.12 The accepted quantities will be paid at the contract price per unit of measurement for the 

Section  625 pay items listed in the bid schedule. Payment will be full compensation for the work 

prescribed in this  Section. See Subsection 109.05. 
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704 - Soil 
704.02_National_11_7_2016 

Delete Subsection 704.02(a) and replace with the following: 

704.02 Bedding Material. 
(a)  Maximum particle size 
    

3 in (75 millimeters) or half the 
corrugation depth, whichever is 
smaller 

 
 

 

704.08_National_11_8_2016 

Make the following changes to Subsection 704.08: 

704.08 Select Granular Backfill. 
Delete Subsection 704.08(a)(2) 

704.08 Select Granular Backfill. (a) Quality requirements. (2) 
 

Delete Table 704-2 and replace with the following: 

704.08 Select Granular Backfill. Table 704‐2 
 

Table 704-2 
Select Granular Backfill Gradation 

Sieve Size 

Percent by Mass Passing 
Designated Sieve 

(AASHTO T 27 & AASHTO T 11) 
4 inch (100 mm) 100 
No. 40 (425 µm) 0 – 30 
No. 200 (75 µm) 0.0 – 8.0 
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705 - Rock 
705.02_National_11_8_2016 

Add the following Class to Table 705-1 in Subsection 705.02:  

705.02 Riprap. Table 705‐1. 
Table 705-1 

Gradation Requirements for Riprap(1) 

Class 

% of Rock 
Equal or 
Smaller 

by Count, DX 

Range of 
Intermediate 
Dimensions,(2) 

inches 

Range of Rock 
Mass,(3) 
pounds 

G 

100 26 - 28 1540 - 2200 
80 20 - 26 770 - 1540 
50 8 - 20 55 - 770 
0 0 – 8 0 - 55 

 

(g)  All suitable material generated by excavation and blasting shall be utilized as riprap, including over‐

sized boulders.  Incorporate salvaged over‐size boulders into riprap areas by over‐excavating in boulder 

locations such that the top of the boulder does not protrude above the final surface grade shown for the 

riprap area.   
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725 - Miscellaneous Material 
725.04_National_11_7_2016 

Delete paragraph (a) of Subsection 725.04 and replace with the following: 

725.04 Pozzolans. 
(a)  Fly ash. Conform to AASHTO M 295, 
Class C or Class F, except the loss on ignition 
must not exceed 3.0%.   

1.5 max 

 
 

Add the following to Subsection 725.13: 

725.13 Grout. 
(e)  Grout for Class G Grouted Riprap 

Submit a grout mix design that readily flows into the open spaces between the stones with the riprap 

gradation used. 

Provide grout that meets the following requirements: 

1.  Minimum 28‐day compressive strength of 3000 psi 

2.  Minimum air content of 5 percent. 

3.  Minimum of six sacks of Type II Portland cement per cubic yard of grout. 

4.  Nominal maximum aggregate size:  ½ inch 

Grout components and admixtures shall conform with requirements of Section 552. 

Furnish, place, and cure grout in conformance with Section 552. 

 

Delete Subsection 725.15 in its entirety and replace with the following: 

725.15 Color Coating. 
Masonry Stain:  Masonry Stain shall be Tuff Stuff by Coatings International, Inc, or CO‐approved equal.  

Prior to purchasing stain submit manufacturer’s technical information and color samples to the CO for 

approval. Use product in accordance with manufacturer’s instructions. 

Coloring Additive for Integrally Colored Concrete:  Coloring agents shall be concentrated pigments 

specially processed for mixing into concrete which comply with ASTM C979 and which do not adversely 

affect air entrainment admixtures or any other components of the concrete mixture.  Prior to 

purchasing coloring agent submit manufacturer’s technical information and color samples to the CO for 

approval.  Use product in accordance with manufacturer’s instructions. 

 

 


